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SUBJECT: MATOC Request for Proposal for Task Order Request Number W912HN-05-X-NC17, Repair
Company Operations Buildings 9000, 9002, & 9026, Ft. Benning, GA.

This project is being competed among the following MATOC contractors:

Burney & Burney Construction, 3410 N. Memorial Drive, Greenville NC 27834 Phone: (252) 752-8000
The Davis Group, 209 San Carlos Avenue, Sanford FL 32771 Phone: (407) 688-0261

Jarrett Congtruction, 2249 W. L. Dickinson Drive, Montgomery AL 36109 Phone: (334) 270-0046

TMS Contracting, 635 Frosty Morn Drive, Clarksville TN 37040 Phone: (931) 647-2233

Trend Construction, 590 N. Semoran Boulevard, Su. 800, Orlando FL 32807 Phone: (407) 249-6678
Reqguest you submit a price proposal for work detailed in the scope of work, drawings and specifications posted
on our website. To access the scope of work, specifications and drawings go to http://ebs.sas.usce.army.mil.

Scroll down the page until you come to the “blue’ labe that reads Construction — Simplified Acquisition.
Sdlect project number W912HN-05-X-NC17.

The period of performance is 365 calendar daysfor the base bid. The period of performance for Options One
and Two (if exercised) is 365 calendar days for each option.

Liquidated damages are $465.61 per day.

Thisisahigh priority requirement as defined in Army Federal Acquisition Regulation — AFAR Supplement
5101.602-2. Subject to availability of funds, the accounting classification will be: 21 5 2050 508 8021
P7000 3220 S09133. This project isaso included in the financial plan for FY-06 at which time the
accounting classification will be 21 6 2050 608 8021 P7000 3220 S09133. This statement isnot a
commitment of funds. Funds are not presently available for this acquisition. No task order will be made
until appropriated funds are made available from which payment for task order purposes can be made.

Bid acceptance period is 60 days. Award will be made based on price.
Proposal should be signed by aduly authorized official of your company and is required no later than 2:00 P.M.

locd time on 14 December 2005, via e-mail to russette.f.hazelwood@sas02.usace.army.mil or fax (912) 652-
58281, Attn: CT-C/ Faye Hazelwood.

If you have any questions, please contact Faye Hazelwood at (912) 652-5619 or Beth Hilliard at (912) 652-
5837.



Scopre OF WORK
14 NovEMBER 2005

TASK ORDER FOR CONSTRUCTION TO REPAIR COMPANY OPERATIONSBUILDINGS
9000, 9002 & 9026, FORT BENNING, GA

1. DEescriPTION OF WORK: Furnish all labor, material, equipment, incidentals, supervision and
transportation for work necessary to Repair Company Operations Buildings 9000, 9002 and 9026
at Fort Benning, GA. All work shall be performed in accordance with the MATOC contract
specifications, manufacturer’ s recommendations, and state building codes. All work shall
comply with the Uniform Building Code, Life Safety Code, National Standard Plumbing Code
and manufacturer’ s recommended practices. All electric work shall comply with NFPA 70,
National Electric Code and NFPA 13 and 101, Life Safety Code and manufacturer’s
recommendations.

a. Repair Building 9000, Company Ops:. Reference Drawing Number 42460.
Contractor shall replace chiller, boiler, and controls; replace roof and all roof
penetrations roof curbs, and jacks; replace drainage around the exterior of building;
seal basement walls; replace VCT and cove base; remove all mold and mildew;
remove and replace all electrical lighting; upgrade electrical panel; remove DOIM
panel in basement; prep all areas for voice and data conductively; install new metal
stud framed walls; provide new interior doors; provide new door locks on new and
existing doors; re-key the entire building with master key; repaint the entire building;
chalk, prep, prime and paint all surfaces; install new acoustical ceiling system;
replace all electrical switches, receptacles and covers; provide fire alarm and sprinkler
system.

b. Repair Building 9002, Company Ops: Reference Drawing Number 42461.
Contractor shall replace chiller, boiler, and controls; replace roof, all roof penetrations
roof curbs, and jacks ; replace VCT and cove; remove all mold and mildew growth;
remove and replace all electrical lighting; upgrade electrical panel; prep all areas for
voice and data conductively; install metal stud framed walls; modify existing latrine;
provide separate environmentally controlled room for DOIM communication room;
provide new interior doors; provide new door locks on new and existing doors; re-
key the entire building with master key; re-paint the entire building; chalk, prep,
prime and paint all surfaces to be painted; install new acoustical ceiling system
throughout building; replace all electrical switches, receptacles and covers; provide
fire alarm and sprinkler system.

c. Repair Building 9026, Company Ops: Reference Drawing Number 42462.
Contractor shall replace chiller, boiler, and controls; replace roof, all roof penetrations
roof curbs, and jacks; replace VCT and cove; remove al mold and mildew growth;
remove and replace all electrical lighting; upgrade electrical panel; prep all areas for
voice and data conductively; install metal stud framed walls; modify existing latrine;
provide separate environmentally controlled room for DOIM communication room;
provide new interior doors; provide new door locks on new and existing doors; re-
key the entire building with master key; re-paint the entire building; chalk, prep,
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prime and paint all surfacesto be painted; install new acoustical ceiling system
throughout building; replace all electrical switches, receptacles and covers; provide
fire alarm and sprinkler system.

2. PERFORMANCE PERIOD:
Base — Repair Building 9000, Company Ops

Performance Period for the base bid is 365 calendar days. The Performance Period for
Options 1 & 2 is 365 days each. If options are not awarded with this task order, additional
days will be added to the completion date when each option is exercised. Each option will
have a separate completion date. The options are as follows:

Option 1 — Repair Building 9002, Company Ops
Option 2 — Repair Building 9026, Company Ops

3. BID AccepPTANCE PerioD: Offerorswill provide 150 calendar days for Government
acceptance after the date offers are due.

4. CONTRACTOR REQUIREMENTS:
a. Project Involves Handling of Asbestos. No
b. Occupancy During Construction: All buildings will be occupied during construction.

c. Phasing of Work: Y es, work shall be conducted in such a manner as not to disrupt
work in any of the facilities occupied. Work will have to be phased so that
unoccupied areas will be completed first in order to relocate tenants for the
completion of the remaining work. Phasing will be coordinated with the Corps of
Engineers Area Office.

d. Construction Schedule: Bar Chart

e. CQC System Requirements. The CQC System Manager shall be a construction
person with aminimum of 5 years of experience in related work. The CQC System
Manager shall be assigned as the Systems Manager, but may have duties as project
superintendent in addition to quality control. In addition to the CQC System Manager,
the contractor shall provide a Graduate Civil Engineer to assist the CQC System
Manager with 2 years experience in the work being preformed on this project or a
technician with 5 years of related project experience.

5. Pre-BID CoNFERENCE: November 28, 2005 at 9:00 am.
Folke Ahlquist is the Point of Contact at the West Georgia Area Office at (706) 545-2100.

6. CONTRACT REQUIREMENTS:
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a. After task order award:
FRPOOO1 - Site Safety and Health Plan
FRPO002 - Quality Control Program
FRPOO006 - Work Schedule
FRPOO0O7 - Weekly Progress Report
FRPOO0O08 - Telephone Conversation/Correspondence Records
FRPO0016 - As-Built/In Progress Drawings

b. After construction completion, prior to final payment:
FRPOO009 - System/Equipment Testing
FRP0O010 - Operation and Maintenance Manuals to include Videos
FRPOO11 — Training
FRP0O012 - Equipment and Construction Warranties
FRPOO013 - List of Standard Equipment and Service Organizations
FRP0014 - Certification of Computer Media
FRPOO17 - As-Built/Final Drawings

7. GOVERNMENT FURNISHED ITEMS/WORK: NONE.

8. INTERFACE WITH GOVERNMENT PERSONNEL: Access to and from the site shall be coordinated
through the West Georgia Area Office, Attn: George Condoyiannis (CD-BE), Room 412,
Building 6, Fort Benning, Georgia.

9. WAGE DETERMINATION: General Decision Number GA030001, 6/13/2003, GA1.

10. LIQuIDATED DAMAGES: The contractor shall be assessed the amount stated below for
liquidated damages per calendar day for failure to complete the prescribed work within the
performance period stated in paragraph 2, above:

Base Bid — Repair Building 9000, Company Ops. $465.61 per day
Option 1 — Repair Building 9002, Company Ops: $465.61 per day
Option 2 — Repair Building 9026, Company Ops: $465.61 per day
11. TiIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER AT FORT BENNING:

Jan Feb Ma Apr May Jdun Jul  Aug Sep Oct Nov
9 8 6 4 4 6 9 7 5 3 4

w3

12. DESIGNATED BILLING OFFICE:
U. S. Army Corps of Engineers
West Georgia Area Office
Attn: George Condoyiannis (CD-BE)
Room 412, Building 6
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Fort Benning GA 31902

FAR CLAUSE 52.217-7 (OPTION FOR INCREASED QUANTITY-SEPARATELY PRICED LINE ITEM).
The Government may require the delivery of the numbered line item (s), identified in the
Schedule as an option item, in the quantity and at the price stated in the Schedule. The
Contracting Officer may exercise Options 1 and 2 by written notice to the Contractor within
150 calendar days after issuance of Notice to Proceed for the Task Order.

ENCLOSURES:
See Attachment F.

PrRE BID SITE VISIT: Prior to the submission of any bids, all bidders are required to
visit the project site location to become familiar with the project requirements. Failure
to visit the project site will not disqualify a bid; however, the bidder isrequired to
comply with the terms and conditions of any resultant contract by reason of such
failure. Inno event will afailure to inspect the site constitute grounds for a claim after
award of the task order.

ExCcAVATION PERMIT: The contractor shall have a completed and approved DPW
Excavation Permit prior to any excavation, to include sign or fence-post holes. The
Contractor shall schedule an appointment to locate utility lines at |east 24 hours prior
to any excavation with the DPW Facilities Maintenance Division. A copy of the
DPW Excavation Permit will be provided at the Prework Conference. The Contractor
shall be responsible for coordination with the Information Technology Business
Center (ITBC), Outside Plant Branch, for locating communication lines prior to any
excavation.

DisPOsAL AND BORROW PERMITS:

a. Disposal Permits. A permit isrequired to use the installation land clearing and
inert debris and demoalition landfills. Landfill permits shall be processed with
the Environmental Compliance Branch of the DPW Environmental & Natural
Resources Division. Permits are issued for the life of the specific contract
only. Only materials produced on the project for which the permits are issued
may be disposed of in the land clearing and inert debris and demolition
landfills. The Contractor shall keep a copy of the completed permit with the
vehicle throughout the contract disposal operation. Copies of the disposal
permit forms will be provided at the Prework Conference.

b. Borrow Permits. A permit isrequired to use the Fort Benning borrow material
pits. Borrow pit permits shall be processed with the Environmental
Compliance Branch of the DPW Environmental & Natural Resources
Division. Permits are issued for the life of the specific contract only. Borrow
materials may only be used on the project for which the permits are i ssued.
The Contractor shall keep a copy of the completed permit with the vehicle
throughout the contract borrow operation
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HAuL RouTEs: The Contractor is required to obtain approval from the Area Office for
the routes he intends to use for transportation of borrow materials, construction debris,
or demolition materials unless otherwise permitted in writing by the Area Office. The
axleload of earth-hauling equipment operating on paved streets shall not exceed
12,000 pounds.

UTILITY OUTAGES AND ROAD CLOSURES: Utility, road and railroad closures require a
minimum 10 working days advance written notice and will be subject to Area Office
approval. Inthe case of aroad closures, a sketch shall be provided showing the
closure location and all necessary signs and barricades. Necessary signage,
barricades, flag persons, lights (including temporary traffic control lights), and
markings for the safe movement of the public during construction shall bein
accordance with the Manual on Uniform Traffic Control Devices, and shall be
provided at no additional expense to the Government.

AVAILABILITY AND USE OF UTILITY SERVICES: Utility services required on the job site
for the accomplishment of the work will be furnished at no cost to the Contractor;
however, the Government will make no connections or alterations to the existing
utility systems for the Contractor. Utilities for offices and/or storage buildings or
areas will be billed to the Contractor monthly and will not be furnished free of charge.
The Contractor shall be responsible for installing meters or other connections at no
cost to the Government. At the conclusion of the contract, the Contractor shall
remove all temporary connections, distribution lines, meters and associated
paraphernalia unless otherwise directed by the Area Office. Prior to installing any
utility connections at an office/storage site, the plan will be approved by the Area
Office. When utility meters are installed, the Contractor shall notify the Area Office
for theinitial meter reading. Failure to obtain thisinitial reading will result in the
Contractor being charged for the entire amount shown on the meter.

CONTRACTOR STORAGE AND TRAILERS. The Contractor shall place or paint asign on
all of his storage trailer(s) and building(s) used on this contract. At a minimum, the
sign shall contain the name of the Contractor and a telephone number at which the
contractor can be reached. Thetrailer(s) and building(s) shall be completed with gates
and/or doors which can be locked. Only material for this project shall be stored in the
trailer(s) or building(s). The Contractor shall remove the storage trailer(s) or
building(s) within 30 days after completion of the contract and prior to submitting his
final invoice. The area around the storage trailer(s) and building(s) shall be kept
clean.

SAFeTY: Safety will be incompliance with the Corps of Engineers Safety Manual EM
185-11-1. Use of appropriate safety equipment is mandatory and not limited to hard
hats and steel-toed shoes. Contractor is responsible for daily clean up and complete

restoration of the area once the contract is complete.

Hours OF WoRkK: Work shall be accomplished between the hours of 0730 thru 1630
hours daily, Monday through Friday on non-Government holidays. Legal holidays
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falling on Saturday are observed on the proceeding Friday and those falling on Sunday
are observed on the following Monday. Work schedule and facility security to be
coordinated with the Area Office for facility access and security maintenance during
duration of work. Contractor shall not work outside of the stated hours of work,
without first obtaining approval from the Area Office.

WARRANTY: The contractor shall provide a minimum of one (1) year warranty on al
materials and workmanship from the date of the Government’ s acceptance of the
work.

END OF Scopre



Offeror Fee Proposal

W912HN-05-X-0017

Repair
Company Operations Building 9000, 9002 9026
Fort Benning
Work Item Unit  Qty | L abor | Equipment | Material | TOTAL

Prime CFH Building 9000 (Work Primeis This does not include cost associated with FO/H, HOO/H, etc.
Performing)

$ $ $ $

$ $ $ $

$ $ $ $
Subcontractor Cost (Work Sub is Performing)
Base Bid, Building 9000
Sitework $ $ $ $
Masonry $ $ $ $
Metals $ $ $ $
Woods & Plagtics $ $ $ $
Thermal $ $ $ $
Doors & Windows $ $ $ $
Finishes/Painting $ $ $ $
Mechanical $ $ $ $
Electrical $ $ $ $
Other Specialties $ $ $ $
Option 1 - Prime Cost Building 9002 (Work
Primeis Performing)

$ $ $ $

$ $ $ $

$ $ $ $
Subcontractor Cost (Work Sub is Performing)
Option 1, Building 9002
Sitework $ $ $ $
Masonry $ $ $ $
Metals $ $ $ $
Woods & Plastics $ $ $ $
Thermal $ $ $ $
Doors & Windows $ $ $ $
Finishes/Painting $ $ $ $
Mechanical $ $ $ $
Electrical $ $ $ $
Other Specidties $ $ $ $

Page 1 of 2




Offeror Fee Proposal
W912HN-05-X-0017

Repair

Company Operations Building 9000, 9002 9026

Fort Benning

Option 2 - Prime Cost Building 9026 (Work
Primeis Performing)

| B|H

Subcontractor Cost (Work Sub is Performing)

Option 2, Building 9026

Sitework

Masonry

Metals

Woods & Plastics

Thermal

Doors & Windows

Finishes/Painting

Mechanical

Electrical

Other Specialties

TOTAL DIRECT COSTS

AR || R | |B || R |a s

AR || R | |B || R |h s

Field Overhead (Prime Cost X% FOH)

Total Prime Cost

%

Field Overhead on Subcontract Work (Subs cost
X%FOH)

A |A|P | |R| PR |B| R |R || R P

Total Subcontracts

%

B |A|R BB |B| R |R || R P

Home Office Overhead (Total Direct
Costs+FOH+FOH(Subs) X% HOOH)

%

PRIME TOTAL COSTS

Profit (Prime Total Costs X% Profit)

%

Bond Premium (Prime Total Costs X% Bond)

%

& |r|B| B

Total Base Bid
Total Option 1
Total Option 2
Grand Total (Base + Opt 1 + Opt 2)

Page 2 of 2
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General Decision Number GA030001 06/13/2003 GAl
Superseded General Decision No. GA020001
State: Georgia

Construction Type:
BUILDING

County (ies) :
CHATTAHOOCHEE MUSCOGEE

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments up
to and including 4 stories)

Modification Number Publication Date
0 06/13/2003

COUNTY (ies) :

CHATTAHOOCHEE MUSCOGEE

SUGA1001D 11/22/1993

Rates Fringes

BRICKLAYER/BLOCKLAYER 12.15
CARPENTER (including batt

insulation, drywall hanging,

and metal framing) 9.77
CEMENT MASON/CONCRETE FINISHER 8.35
ELECTRICIAN 12.76 2.83
HVAC MECHANIC (duct work only) 12.00
LABORERS:

Unskilled 5.65

Pipelayer 6.50 .13
PAINTER, BRUSH (does not include

drywall finishing) 8.38
PLASTERER 10.00
PLUMBER (including HVAC piping) 12.31
POWER EQUIPMENT OPERATORS;

Backhoe 8.04

Bulldozer 8.47

Loader 7.80

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be



prevailing.
WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a

*

position on a wage determination matter
* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210



4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION



ATTACHMENT F

PAGE 10F 3
COVER SHEET —LIST OF DRAWINGS
RENOVATE BUILDING 9000, COMPANY OPS
DRAWING LATEST
NUMBER DRAWING TITLE REVISION DATE
42460-G0.1 | Abbreviations and Symbols 05 AUG 24
42460-G0.2 | Outline Specifications 05AUG 24
42460-L.S.1 | Basement Life Safety Plan 05 AUG 24
42460-LS.2 | First Floor Life Safety Plan 05 AUG 24
42460-L.S.3 | Second Floor Life Safety Plan 05 AUG 24
42460-D2.1 | Demolition Basement Plan 05 AUG 24
42460-D2.2 | Demolition First Floor Plan 05 AUG 24
42460-D2.3 | Demolition Second Floor Plan 05 AUG 24
42460-A2.1 | New Basement Plan 05 AUG 24
42460-A2.2 | New First Floor Plan 05 AUG 24
42460-A2.3 | New Second Floor Plan 05 AUG 24
42460-A2.4 | Enlarged Restroom Plan 05 AUG 24
42460-A3.1 | North & South Elevations 05 AUG 24
42460-A3.2 | East & West Elevations 05 AUG 24
42460-A3.2 | East & West Elevations 05 AUG 24
42460-A4.1 | Door & Finish Schedules & Details 05 AUG 24
42460-A9.1 | New First Floor Reflected Celling Plan 05AUG 24
42460-A9.2 | New Second Floor Reflected Ceiling Plan 05 AUG 24
42460-M-1 | Mechanical General Notes and L egends 05 AUG 24
42460-M-2 | Mechanical Demolition Plans 05 AUG 24
42460-M-3 | Mechanical Floor Plans 05 AUG 24
42460-P-1 | Plumbing General Notes & Legends 05 AUG 24
42460-P-2 | Plumbing Demoalition Plans 05 AUG 24
42460-P-3 | Plumbing Floor Plans 05 AUG 24
42460-FP-1 | Fire Protection General Notes & Legends 05 AUG 24
42460-FP-2 | Fire Protection Floor Plans 05 AUG 24
42460-E-1 | Electrical Legend 05 AUG 24
42460-E-2 | Electrical Basement Demolition Plan 05 AUG 24
42460-E-3 | Electrical Demolition First Floor 05 AUG 24
42460-E-4 | Electrical Demolition Second Floor 05 AUG 24
42460-E-5 | Electrical Basement Floor Plan 05 AUG 24
42460-E-6 | Electrical First Floor Plan 05 AUG 24
42460-E-7 | Electrical Second Floor Plan 05 AUG 24
42460-E-8 | Electrical Details 05 AUG 24
42460-E-9 | Electrical Schedules 05 AUG 24




ATTACHMENT F

PAGE 20F 3
RENOVATE BUILDING 9002, COMPANY OPS
DRAWING LATEST
NUMBER DRAWINGTITLE REVISION DATE
42461-G0.1 | Abbreviations, General Symbols & Legends 05 AUG 24
42461-G0.2 | Outline Specifications 05 AUG 24
42461-L.S.1 | Life Safety Plan 05 AUG 24
42461-D2.1 | Floor Plan 05 AUG 24
42461-A2.2 | New & Demolition Roof Plans 05 AUG 24
42461-A3.1 | Exterior Elevations 05 AUG 24
42461-A4.1 | Partition Types, Schedules & Details 05 AUG 24
42461-A9.1 | Reflected Ceiling Plan 05 AUG 24
42461-M-1 | Mechanical General Notes and Legends 05 AUG 24
42461-M-2 | Mechanica Floor Plans 05 AUG 24
42461-P-1 | Plumbing General Notes & L egends 05 AUG 24
42461-P-2 | Plumbing Floor Plans 05 AUG 24
42461-FP-1 | Fire Protection General Notes & Legends 05 AUG 24
42461-FP-2 | Fire Protection Floor Plan 05 AUG 24
42461-E-1 | Electrical Symbols & Notes 05 AUG 24
42461-E-2 | Electrical Demo Plan 05 AUG 24
42461-E-3 | Electrical Lighting & Power Plan 05 AUG 24
42461-E-4 | Electrical Details & Schedules 05 AUG 24
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PAGE 30F 3
COVER SHEET —-LIST OF DRAWINGS
RENOVATE BUILDING 9026, COMPANY OPS
DRAWING LATEST
NUMBER DRAWINGTITLE REVISION DATE
42462-G0.1 | Abbreviations, General Symbols & Legends 05 AUG 24
42462-G0.2 | Outline Specifications 05 AUG 24
42462-L.S.1 | Life Safety Plan 05 AUG 24
42462-D2.1 | Demoalition Floor Plan 05 AUG 24
42462-D3.1 | Demoalition Elevations 05 AUG 24
42462-A2.1 | Floor Plan 05AUG 24
42462-A2.2 | Demoalition & New Roof Plans 05 AUG 24
42462-A3.1 | New Elevations 05AUG 24
42462-A4.1 | Partition Types, Schedules & Details 05 AUG 24
42462-A9.1 | Reflected Ceiling Plan 05 AUG 24
42462-M-1 | Mechanical General Notes and Legends 05 AUG 24
42462-M-2 | Mechanica Floor Plans 05 AUG 24
42462-FP-1 | Fire Protection General Notes & Legends 05 AUG 24
42462-FP-2 | Fire Protection Floor Plan 05AUG 24
42462-P-1 | Plumbing General Notes & Legends 05 AUG 24
42462-P-2 | Plumbing Floor Plans 05AUG 24
42462-E-1 | Electrical Legend 05 AUG 24
42462-E-2 | Electrical Demolition Plan 05AUG 24
42462-E-3 | Electrical Lighting Plan 05 AUG 24
42462-E-4 | Electrical Power/Systems Plan 05 AUG 24
42462-E-5 | Electrical Details & Schedules 05 AUG 24
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